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Procuring Entity: City Government of Tabaco City	
Contract ID No. 010-07-2020-INFRA
Name of the Project: Construction/ Rehab / Improvement of Various Infrastructure Projects 
Project Location: Various Barangays, Tabaco City

BILL OF QUANTITIES
	Item No.
	Description of Work to be Done
	Qty
	Unit
	Unit Price
(Php)
	Total Amount
(Php)

	1. 
	Rehab/Improvement of San Juan Roadway, Brgy. San Juan Tabaco City-Rehab of 81 L.M. Drainage Canal

	
	

	
	SPL - 1
	Concrete Cutting of Existing PCCP & Demolition of Obstruction
	121.50
	sq.m.
	
	

	
	103
	Excavation for Structures
	98.01
	cu.m
	
	

	
	404
	Reinforcing Steel
	2,944.36
	kgs
	
	

	
	405
	Structural Concrete
	41.31
	cu.m
	
	

	
	SPL - 2
	Manhole w/ Cover and Inlet
	13.00
	unit
	
	

	
	SPL - 3
	Removal & Disposal of Excavated Materials
	99.14
	cu.m
	
	

	
	SPL - 4
	Bunkhouse (Rental Basis)
	1.00
	month
	
	

	
	SPL - 5
	Occupational Safety & Health Program
	1.00
	month
	
	

	
	SPL - 6
	Fab/Installation of Billboards
	1.00
	unit
	
	

	
	Subtotal
	

	2. 
	Widening of Divino - Sto. Cristo Road,  Tramo Road, Divino - Sto. Cristo, Tabaco City
	
	

	
	I.
	Portland Cement Concrete Pavement
	
	
	
	

	
	a.
	Removal of Structures & Obstructions
	24.57
	cu.m.
	
	

	
	b.
	Removal of Structures & Obstructions (0.15mm thk PCCP)
	579.03
	sqm
	
	

	
	c.
	Subgrade Preparation
	646.75
	sqm
	
	

	
	d.
	Aggregate Base Course
	111.56
	cu.m.
	
	

	
	e.
	Portland Cement Concrete Pavement
	97.01
	cu.m.
	
	

	
	f.
	Restoration Works
	312.00
	sqm
	
	

	
	II.
	Drainage System
	
	
	
	

	
	a.
	Excavation
	292.58
	cu.m.
	
	

	
	b.
	Embankment
	214.77
	cu.m.
	
	

	
	c.
	Structural Concrete
	20.06
	cu.m.
	
	

	
	d.
	Masonry Works ( Installation of RCPC)
	57.26
	sq.m.
	
	

	
	III.
	Box Culvert
	
	
	
	

	
	a.
	Excavation
	10.40
	cu.m.
	
	

	
	b.
	Removal of Structures & Obstructions ( Existing Box Culvert)
	10.00
	sq.m.
	
	

	
	c.
	Structural Concrete
	7.20
	cu.m.
	
	

	
	IV.
	Bunkhouse and Other Facilities
	3.00
	months
	
	

	
	V.
	Occupational Safety and Health Program
	3.00
	months
	
	

	
	VI.
	Fab/Installation of Billboards
	1.00
	unit
	
	

	
	Subtotal
	

	3. 
	Rehab/Improvement of San Antonio-Oson-Magapo Roadways, Brgy. Oson, Tabaco City
	
	

	
	I. 
	Box Culvert Canal
	
	
	
	

	
	1. 
	Structural Excavation
	46.50
	cu.m.
	
	

	
	2. 
	Backfilling/Filling Materials
	96.00
	cu.m.
	
	

	
	3. 
	Reinforcing Steel Bars
	2,001.46
	kgs
	
	

	
	4. 
	Structural Concrete
	18.75
	cu.m.
	
	

	
	5. 
	Forms & Scaffoldings
	42.00
	sq.m.
	
	

	
	6. 
	Rubble Concrete Foundation
	2.40
	cu.m.
	
	

	
	7. 
	Grouted Riprap
	3.60
	cu.m.
	
	

	
	8. 
	Guard Rail
	10.00
	L.m
	
	

	
	II. 
	Roadway Concreting
	
	
	
	

	
	1. 
	Clearing & Grubbing
	1,380.00
	sq.m.
	
	

	
	2. 
	Levelling Course
	227.70
	cu.m.
	
	

	
	3. 
	Sub-Grade Preparation
	1,380.00
	sq.m.
	
	

	
	4. 
	Portland Cement Concrete Pavement (t=0.15m)
	1,380.00
	sq.m.
	
	

	
	III. 
	Other Requirements
	
	
	
	

	
	1. 
	Bunkhouse
	3.00
	months
	
	

	
	2. 
	Occupational Safety & Health Program
	3.00
	months
	
	

	
	3. 
	Fab/Installation of Billboards
	1.00
	unit
	
	

	
	Subtotal
	

	4. 
	Construction of Pinagbobong-San Vicente, Farm to Market Road (FMR), Brgy. San Vicente & Pinagbobong, Tabaco City
	
	

	
	A.
	Box Culvert
	
	
	
	

	
	1. 
	Demolition & Removal of Obstruction
	516.00
	sq.m.
	
	

	
	2. 
	Structural Excavation
	138.00
	cu.m.
	
	

	
	3. 
	Backfilling/Filling Materials
	202.00
	cu.m.
	
	

	
	4. 
	Reinforcing Steel Bars
	19,421.15
	kgs
	
	

	
	5. 
	Structural Concrete
	87.90
	cu.m.
	
	

	
	6. 
	Forms & Scaffoldings
	134.40
	sq.m.
	
	

	
	7. 
	Removal & Disposal of Excavated/ Unsuitable Materials
	146.40
	cu.m.
	
	

	
	B.
	Slope Protection & RCPC
	
	
	
	

	
	1. 
	Structural Excavation
	88.00
	cu.m
	
	

	
	2. 
	RCPC (0.90mØ)
	40.00
	L.m
	
	

	
	3. 
	Rubble Concrete Foundation
	14.40
	cu.m
	
	

	
	4. 
	Grouted Riprap
	  45.00
	cu.m
	
	

	
	5. 
	Guard Rail
	100.00
	L.m
	
	

	
	6. 
	Line Canal w/ Cover
	50.00
	L.m
	
	

	
	C.
	PCCP
	
	
	
	

	
	1. 
	Clearing & Grubbing
	3,080.00
	sq.m
	
	

	
	2. 
	Surplus Common Excavation
	760.00
	cu.m
	
	

	
	3. 
	Sub-Grade Preparation
	3,080.00
	sq.m
	
	

	
	4. 
	Aggregate Base Coarse
	        381.15
	cu.m
	
	

	
	5. 
	PCCP
	    2,310.00
	sq.m
	
	

	
	D.
	Other General Requirements
	
	
	
	

	
	1. 
	Bunkhouse
	    6.00
	months
	
	

	
	2. 
	Occupational Safety & Health Program
	            6.00
	months
	
	

	
	3. 
	Fab/Installation of Billboard
	1.00
	unit
	
	

	
	Subtotal
	

	5. 
	Rehab/Impr. of Pawa-Bangkilingan Roadways, Brgy. Pawa, Tabaco City-Rehab./Impr of 263 L.M. Reinforced Concrete Box Culvert Canal
	
	

	
	SPL - 1
	Demolition of Concrete Structures & Obstruction
	289.30
	sq.m.
	
	

	
	103
	Excavation for Structures
	318.23
	cu.m
	
	

	
	404
	Reinforcing Steel
	9,695.35
	kgs
	
	

	
	405
	Structural Concrete
	144.12
	cu.m
	
	

	
	SPL - 2
	Manhole w/ Cover
	44.00
	unit
	
	

	
	SPL - 3
	Removal & Disposal of Excavated Mat'ls
	312.44
	cu.m
	
	

	
	SPL - 4
	Bunkhouse (Rental Basis)
	3.00
	months
	
	

	
	SPL - 5
	Occupational Safety & Health Program
	3.00
	months
	
	

	
	SPL - 6
	Fab/Installation of Billboards
	1.00
	unit
	
	

	
	Subtotal
	

	6. 
	Rehab./Impr. of Quinastillojan River Control, Brgy. Quinastillojan, Tabaco City-Rehabilitation of 70.0 LM River Control
	
	

	
	SPL-1
	Clearing & Demolition Works
	      105.00 
	sq.m.
	
	

	
	103
	Excavation for Structures
	        79.10
	cu.m.
	
	

	
	404
	Reinforcing Steel Bars
	   3,519.68
	kgs
	
	

	
	405
	Structural Concrete
	77.18
	cu.m
	
	

	
	516
	Handlaid Rock Embankment
	262.50
	cu.m
	
	

	
	504
	Grouted Riprap
	        69.30
	cu.m
	
	

	
	SPL-2
	Bunkhouse (Rental Basis)
	3.00
	months
	
	

	
	SPL-3
	Occupational Safety & Health Program
	3.00
	months
	
	

	
	SPL-4
	Fab/Installation of Billboards
	         1.00
	unit
	
	

	
	Subtotal
	

	7. 
	Rehab./Impr. of Panal River Control, Brgy. Panal, Tabaco City-Rehabilitation of 51 LM River Control with  7m x 1m Concrete Footbridge
	
	

	
	A. River Control
	
	
	
	

	
	SPL-1
	Clearing & Demolition Works
	          66.30
	sq.m
	
	

	
	103
	Excavation for Structures
	39.78
	cu.m
	
	

	
	404
	Reinforcing Steel Bars
	3,014.44
	kgs
	
	

	
	405
	Structural Concrete
	49.73
	cu.m
	
	

	
	516
	Handlaid Rock Embankment
	          38.25
	cu.m
	
	

	
	B. Concrete Footbridge
	
	
	
	

	
	SPL-1
	Clearing & Demolition Works
	            7.00
	sq.m
	
	

	
	103
	Excavation for Structures
	8.10
	cu.m
	
	

	
	404
	Reinforcing Steel Bars
	528.17
	kgs
	
	

	
	405
	Structural Concrete
	3.24
	cu.m
	
	

	
	903
	Formworks
	22.88
	sq.m
	
	

	
	401
	Railings
	14.00
	l.m.
	
	

	
	SPL-2
	Bunkhouse (Rental Basis)
	2.00
	months
	
	

	
	SPL-3
	Occupational Safety & Health Program
	           2.00
	months
	
	

	
	SPL-4
	Fab/Installation of Billboards
	1.00
	unit
	
	

	
	Subtotal
	

	8. 
	Rehabilitation/Improvement of Streetlights at Various Barangays, Tabaco City-Installation of 25 units streetlights
	
	

	
	A. Along Ziga Ave. (Salvacion-Tagas)
	
	
	
	

	
	1
	Concrete Cutting/Chipping Works
	262.06
	sq.m.
	
	

	
	2
	Excavation Works
	         52.88
	cu.m.
	
	

	
	3
	Backfilling Works
	6.62
	cu.m.
	
	

	
	4
	Steel Works
	908.32
	kgs
	
	

	
	5
	Concrete Works
	9.75
	cu.m.
	
	

	
	6
	Electrical Works
	           1.00
	lot
	
	

	
	7
	Restoration Works
	35.73
	cu.m
	
	

	
	8
	Removal & Disposal of Unsuitable Materials
	         46.26
	cu.m
	
	

	
	9
	Bill Deposit/Testing and Mounting Fee
	1.00
	lot
	
	

	
	B. Along Ligao-Tabaco Rd. 1 (Quinastillojan)
	
	
	
	

	
	1
	Concrete Cutting/Chipping Works
	132.43
	sq.m.
	
	

	
	2
	Excavation Works
	25.30
	cu.m
	
	

	
	3
	Backfilling Works
	2.88
	cu.m.
	
	

	
	4
	Steel Works
	394.92
	kgs
	
	

	
	5
	Concrete Works
	4.24
	cu.m.
	
	

	
	6
	Electrical Works
	1.00
	lot
	
	

	
	7
	Restoration Works
	17.53
	cu.m
	
	

	
	8
	Removal & Disposal of Unsuitable Materials
	22.42
	cu.m
	
	

	
	C. Along Ligao-Tabaco Rd. 2 (Matagbac-Bangkilingan)
	
	
	
	

	
	1
	Concrete Cutting/Chipping Works
	463.13
	sq.m.
	
	

	
	2
	Excavation Works
	94.64
	cu.m.
	
	

	
	3
	Backfilling Works
	12.10
	cu.m.
	
	

	
	4
	Steel Works
	1,658.66
	kgs
	
	

	
	5
	Concrete Works
	17.81
	cu.m
	
	

	
	6
	Electrical Works
	1.00
	lot
	
	

	
	7
	Restoration Works
	61.98
	cu.m
	
	

	
	8
	Removal & Disposal of Unsuitable Materials
	82.55
	cu.m.
	
	

	
	9
	Bill Deposit/Testing and Mounting Fee
	1.00
	lot
	
	

	
	D. Other General Requirements
	
	
	
	

	
	1
	Bunkhouse (Rental Basis)
	4.00
	month
	
	

	
	2
	Health & Safety Program
	4.00
	month
	
	

	
	3
	Fab/Installation of Billboards
	1.00
	unit
	
	

	
	Subtotal
	

	
	TOTAL
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