



Republic of the Philippines
Province of Albay
CITY OF TABACO

Office of the City Mayor

JOCELYN D. DESTURA

Owner/Manager
Steven Construction & Supply
Lot 6 Blk I, Central City Subd., Tahao Road
Legazpi City

JAN 26 2021

NOTICE OF AWARD

Dear Ms. Destura,

We are pleased to notify you that your bid offer for the **Negotiated Procurement (Emergency Cases)** of the City Government of Tabaco, *Supply of Labor, Materials, and Equipment for the Rehabilitation / Improvement of Various Infrastructure Projects, Various Barangays, Tabaco City under Contract ID No. 031-12-2020-INFRA*, at a contract price amounting to *Twenty Million Nine Hundred Seventy-One Thousand Four Hundred Thirty-Three Pesos and Forty-Six Centavos (Php 20,971,433.46)* is hereby accepted.

You are, therefore, required within ten (10) calendar days from your receipt of this Notice to submit to us the following documents as conditions for the signing of the Contract:

- a) Notice of Award (NOA) with the bidder's signed "conforme";
- b) Performance Security in any of the forms prescribed in Sec. 39 of the 2016 revised IRR-RA9184;
- c) Construction Safety and Health Program approved by the DOLE;
- d) Contractor's All Risk Insurance (CARI);
- e) Construction Schedule and S-curve / Bar Chart / PERT CPM Network Diagram and detailed computations of contract time.
- f) Manpower Utilization Schedule
- g) Narrative Description of Construction Procedures and Methods
- h) Equipment Utilization Schedule

You are also required, within the said ten (10) calendar days, to formally sign the Contract Agreement.

Failure to comply the foregoing conditions shall constitute a sufficient ground for the cancellation of this award and the enforcement of penalties stipulated under RA 9184.


Thank you and best regards.

Very truly yours,


NESTOR T. SAN PABLO
City Vice Mayor / Acting City Mayor

For:
CIELO KRISEL LAGMAN-LUISTRO
City Mayor

Conforme:


JOCELYN D. DESTURA
(Signature over Printed Name)
Authorized Representative
Date: 6/27/2021