



Republic of the Philippines
Province of Albay
CITY OF TABACO

Bids and Awards Committee

NOTICE OF EXTENSION OF BID SUBMISSION AND RESETTING OF DATE OF BID OPENING

SUPPLEMENTAL BID BULLETIN NO. 10-2021
Rehabilitation/ Improvement of Pawa-Bangkilingan Bridge
Pawa-Bangkilingan Section, Tabaco City
Contract ID No. 029-08-2021-INFRA, ABC: Php 30,000,000.00
PhilGEPS ITB Ref No. 7925552

TO ALL CONCERNED:


PDRRMC-APSEMO Advisory No. 4 dated September 07, 2021 has lifted PDRRMC Advisory No. 2 dated September 06, 2021 which suspended work on both private and government offices last September 07, 2021 due to Typhoon Jolina. In view of this, the deadline of submission of bids and the date of bid opening for the above-project is hereby extended and set as follows, to wit:

Procurement Activities	Original Schedule	New Schedule
Submission of Bids	September 07, 2021, 9:00AM	September 10, 2021, 9:00AM
Opening of Bids	September 07, 2021, 9:30AM	September 10, 2021, 9:30AM

Submission of bids shall be limited only to those bidders who have paid and purchased the tender documents on or before the original deadline for bid submission. Purchase of tender documents shall no longer be allowed.

This shall form an integral part of the Bidding Documents.

Issued this 8th day of September 2021 at Tabaco City.


ATTY. JOVITO BRON CODARIS, JR.
City Legal Officer / BAC Chairman