PURCHASE ORDER

Tabaco City
LGU

Supplier	**BRIGHTKEY DEVELOPMENT AND CONSTRUCTION**	P.O No.:	22-09-0729
Address	**TABACO CITY**	Date:	SEP 06 2022
		Mode of Procurement:	**SMALL VALUE**
		PR No./s	**22-08-0754**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:		LGU-TABACO CITY -	**CDRRMO-CEO**	Delivery Term:	30 cd
Date of Delivery:				Payment Term:	3 weeks
Item No.	**Qty**	**Unit**	**DESCRIPTION**	**Unit Cost**	**Amount (Php)**
JO-Supply, Labor, Materials & Equipment Rental for the Improvement of Temporary Housing at Brgy. San Vicente, Tabaco City					-
1	1	lot	Job Order - Supply, Labor, Materials and Equipment Rental for the Improvement of Temporary Housing at Brgy. San Vicente, Tabaco City	358,500.00	358,500.00
			Scope of Work:		-
			I. Slab on fill (for 70 units) = 105.84 cu.m.		-
			Note: Equipment Required - 1 unit One Bagger Concrete Mixer		-
			A. Materials		-
			1. Cement - 637 bag		-
			2. Bag - 86 m³		-
			B. Labor - Including Leveling and Embankment (24 Days)		-
			1. Construction Foreman - 1		-
			2. Skilled Laborer - 3		-
			3. Common Laborer - 3		-
			C. Equipment Rental (18 Days)		-
			1. One Bagger Concrete Mixer - 1 unit		-
			nothing follows		-
					-
					-
					-
					-
					-
					-
					-
					-
					-
					-
					-
					-
					-
					-
				TOTAL	**358,500.00**

COA-AUDIT GROUP A, ALBAY RECEIVED BY: DATE: 10/21/22 TIME: 10:47 AUDIT TEAM R5-03-TABACO CITY

Three Hundred Fifty-Eight Thousand Five Hundred Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:

Anthony Bryan Ang
(Signature over printed name)
(Date) 9/7/22

Very Truly yours,

CIELO KRISEL LAGMAN-LUISTRO
City Mayor

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Date:

Certified Correct:

Secretary to the Sanggunian