



# PURCHASE ORDER

Tabaco City  
LGU

Supplier	S.E.R. CONSTRUCTION AND DEVELOPMENT CORP.	P.O No.:	25-03-0128
Address	P-1, SAN ANTONIO, TABACO CITY	Date:	MAR 04 2025
		Mode of Procurement:	SMALL VALUE
		PR No./s	25-02-0105

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:	LGU-TABACO CITY -	CITY ENGINEERING OFFICE (CEO)	Delivery Term: 29cd
Date of Delivery:			Payment Term: 3 weeks

Item No.	Qty	Unit	DESCRIPTION	Unit Cost	Amount (Php)
<b>JO-Supply of Labor, Materials and Equipment for Repair/Rehabilitation of Matagbac Pathways at Brgy. Matagbac, Tabaco City</b>					
1	1	lot	JO-Supply of Labor, Materials and Equipment for Repair/Rehabilitation of Matagbac Pathways at Brgy. Matagbac, Tabaco City	420,150.00	420,150.00
			A. Materials		-
			28 cu.m., Gravel		-
			22 cu.m., Boulder		-
			207 bag, Portland Cement		-
			17 cu.m. Sand		-
			114 kgs, 16mm Ø RSB		-
			1041 kgs, 12mm Ø RSB		-
			2 roll, G.I. Tie Wire #16		-
			11 pcs, 1/2" Marine Plywood		-
			738 bd.ft., Cocolumber		-
			2 kgs, Asst'd CWN		-
			2 pcs, 3" x 6mtrs G.I. Pipe		-
			4 pcs, 1-1/2" x 6mtrs G.I. Pipe		-
			5 pcs, Grinding Disk		-
			5 pcs, Sanding Paper		-
			12 kgs, Welding Rod		-
			2 pcs, Tubular Steel Bar (50 x 50 x 1.0mm thk)		-
			2 pcs, Flat Bar (3/16" x 2" x 20')		-
			B. Equipment Rental		-
			1 unit, Jackhammer with Air Compressor (1 Day)		-
			1 unit, Concrete Cutter (1 Day)		-
			1 unit, Concrete Mixer (One-Bagger) (8.Days)		-
			1 unit, Rebar Cutter (3 Days)		-
			1 unit, Rebar Bender (3 Days)		-
			1 unit (Stake Truck (2 Days)		-
			1 unit, Welding Machine (2 Days)		-
			C. Labor		-
			1 personnel, Construction Foreman (29 Days)		-
			2 personnel, Skilled Laborer (29 Days)		-
			6 personnel, Common Laborer (29 Days)		-
			***nothing follows***		-
<b>TOTAL</b>				<b>420,150.00</b>	

**Four Hundred Twenty Thousand One Hundred Fifty Pesos**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:	Very Truly yours,	
 GAWAY PUCCHA (Signature over printed name)		<b>CIELO KRISL BURCE LAGMAN</b> City Mayor
(Date)		

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:	Date:
Certified Correct:	
Secretary to the Sanggunian	