



Bids and Awards Committee

SUPPLEMENTAL BID BULLETIN NO. 06-2020
Supply of Labor, Materials and Equipment for the
Construction/ Rehab/ Improvement of Various Public Buildings
Various Barangays, Tabaco City
Contract ID No. 008-07-2020-INFRA
PhilGEPS Reference No. 7093159

Please be advised of the following Clarifications/Amendments to the Bidding Documents, to wit:

ISSUES				
Section VI. Specifications and Section VIII. Bill of Quantities				
7	Construction of Matagbac Health Center, Brgy. Matagbac, Tabaco City			3,990,667.26
	A.	Construction of Building	9.00	unit
	1	Earthworks	62.48	cu.m.
	a.	A. Individual Removal of Trees (200-500mm Ø)	4.06	cu.m.
	b.	Structure Excavation	45.58	cu.m.
	c.	Gravel Bedding	25.57	cu.m.
	d.	Embankment (from Structure Excavation)	35.47	cu.m.
	e.	Embankment (from Common Borrow)	4,768.46	kgs
	2	Structure Concrete	267.64	sq.m.
	3	Reinforcing Steel	171.28	sq.m.
	4	Formworks	423.33	sq.m.
	5	Masonry Works	111.68	sq.m.
	6	Cement Plaster Finish	33.12	sq.m.
	7	Tile Works	64.73	sq.m.
	8	Doors & Windows	20.43	l.m.
	9	Ceiling Works	1.00	lot
	10	Railings	1.00	lot
	11	Plumbing Works	399.33	sq.m.
	12	Electrical Works	53.60	sq.m.
	13	Painting Works	1.00	lot
	14	Waterproofing Works	9.00	unit
	15	Fabrication & Installation of Signages & Logo	62.48	cu.m.

X X X X

CLARIFICATION/ AMENDMENTS

Section VI. Specifications and Section VIII. Bill of Quantities

Item No. 7 Construction of Matagbac Health Center, Brgy. Matagbac, Tabaco City

7	Construction of Matagbac Health Center, Brgy. Matagbac, Tabaco City				3,990,667.26
	A.	Construction of Building			
	1	Earthworks			
	a.	A. Individual Removal of Trees (200-500mm Ø)	9.00	unit	
	b.	Structure Excavation	62.48	cu.m.	
	c.	Gravel Bedding	4.06	cu.m.	
	d.	Embankment (from Structure Excavation)	45.58	cu.m.	
	e.	Embankment (from Common Borrow)	25.57	cu.m.	
	2	Structure Concrete	35.47	cu.m.	
	3	Reinforcing Steel	4,768.46	kgs	
	4	Formworks	267.64	sq.m.	
	5	Masonry Works	171.28	sq.m.	
	6	Cement Plaster Finish	423.33	sq.m.	
	7	Tile Works	111.68	sq.m.	
	8	Doors & Windows	33.12	sq.m.	
	9	Ceiling Works	64.73	sq.m.	
	10	Railings	20.43	l.m.	
	11	Plumbing Works	1.00	lot	
	12	Electrical Works	1.00	lot	
	13	Painting Works	399.33	sq.m.	
	14	Waterproofing Works	53.60	sq.m.	
	15	Fabrication & Installation of Signages & Logo	1.00	lot	

X X X X

This Supplemental Bid Bulletin No. 06-2020 is issued upon the initiative of the procuring entity to clarify, modify or amend items in the Bidding Documents. This shall form an integral part of the Bidding Documents.

For information and guidance of all concerned.

Issued this 16th day of July 2020.


RICARDO B. ARJONA
 BAC Vice-Chairman