



PURCHASE ORDER

Tabaco City
LGU

Supplier JS ZAMORA CONSTRUCTION	P.O No.: 23-64-0519
Address 123 RIZAL ST., CORMIDAL, TABACO CITY	Date: JUN 14 2023
	Mode of Procurement: SMALL VALUE
	PR No./s: 23-06-0575

Gentlemen:
Please furnish this office the following articles subject to the terms and conditions contained herein:

CITY ENGINEERING OFFICE (CEO)		Delivery Term:	Amount (Php)
LGU-TABACO CITY-		20 cd	
Place of Delivery:	Date of Delivery:	Payment Term:	Unit Cost
LGU-TABACO CITY-	3 weeks	3 weeks	
Item No.	Qty	Unit	DESCRIPTION
JO-Labor & Materials for the Repair and Maintenance of Upland and San Miguel Island, Tabaco City Water System			
1	1	lot	JO-Labor & Materials for the Repair and Maintenance of Upland and San Miguel Island, Tabaco City Water System
Materials			
1	25	bag	Cement
2	72	bag	Sand
3	108	bag	Gravel
4	10	pcs	12mm x 6m RSB
5	51	pcs	10mm x 6m RSB
6	5	pcs	1/4 thk Plywood
7	4	kls	Tie Wire
8	20	pcs	2 x 2 x 20' Cocolumber
9	15	pcs	1-1/4" x 1/2" Saddle Clamp
10	10	pcs	2" x 1/2" Saddle Clamp
11	2	can	S-Blue
12	20	pcs	1/2" PVC Blue Pipe
13	30	pcs	1/2" PVC Blue Male Adapter
14	15	pcs	1/2" PVC Blue Female Adapter
15	50	pcs	1/2" PVC Blue Elbow
16	25	pcs	1/2" PVC Blue Elbow with One Side Threaded
17	25	pcs	1/2" PVC Blue Coupling
18	1	set	3HP Submersible Pump Single Phase 230v
19	1	set	5HP Submersible Pump Single Phase 230v
20	1	unit	10KVA-AVR Servo Type AVR
21	1	set	1/2 HP Water Pump
22	4	unit	Control Box 5HP 230v 60hz 1PH (Franklin Electric)
23	30	pcs	Teflon Tape, 3/4
24	15	pcs	Bras Faucet
Labor			
25	1	personel	Construction Foreman (11 Days)
26	3	personel	Skilled Laborer (15 Days)
27	7	personel	Common Laborer (15 Days)
nothing follows			
TOTAL			559,900.00

RECEIVED
 BY: **MARKA CALOIRO**
 DATE: **10/10/23**
 TIME: **9:50**
 AUDIT TEAM: **RS-1ABROR**

Five Hundred Fifty Nine Thousand Nine Hundred Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME: Very Truly yours,

CIELO KRISEI LAGMAN-LUISTRO
City Mayor

(Date) **6-29-23**

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct: *Secretary to the Sanggunian*