PURCHASE ORDER

Tabaco City

LGU

Supplier	**JS ZAMORA CONSTRUCTION**	P.O No.:	23-09-1019
Address	**123 RIZAL ST., CORMIDAL, TABACO CITY**	Date:	SEP 05 2023
		Mode of Procurement:	**SMALL VALUE**
		PR No./s	**23-08-1047**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:		LGU-TABACO CITY -	**CITY DISASTER RISK REDUCTION MANAGEMENT OFFICE (CDRRMO)**	Delivery Term:	25cd
Date of Delivery:				Payment Term:	3 weeks
Item No.	**Qty**	**Unit**	**DESCRIPTION**	**Unit Cost**	**Amount (Php)**
JO-Labor, Equipment Rental and Materials for the Perimeter Fence at Disaster Operation Center at DOC, Pawa, Tabaco City					-
1	1	lot	**JO-Labor, Equipment Rental and Materials for the Perimeter Fence at Disaster Operation Center at DOC, Pawa, Tabaco City**	401,112.00	401,112.00
			A. Materials		-
			Portland Cement, 90 bag		-
			Sand, 8 cu.m.		-
			Gravel, 14 cu.m.		-
			10mm Ø RSB, 6m, 170pcs		-
			12mm Ø RSB, 6m, 99pcxs		-
			16mm Ø RSB, 6m, 34pcs		-
			#16, G.I. Tie Wire, 21kgs		-
			1/2" thk, Ordinary Plywood, 24pcs		-
			2" x 3" x 12' Cocolumber, 35pcs		-
			Asst'd CWN, 10kgs		-
			5" CHB, 1364pcs		-
			B. Equipment Rental		-
			1 Bagger - Concrete Mixer, 13 days, 1unit		-
			Concrete Vibrator, 4 days, 1unit		-
			Rebar cutter, 7 days, 1unit		-
			Rebar Bender, 3 days, 1unit		-
			C. Labor		-
			Foreman, 1personnel		-
			Skilled Laborer, 2presonnel		-
			Common Laborer, 4personnel		-
			nothing follows		-
					-
					-
					-
					-
					-
					-
					-
				TOTAL	**401,112.00**

Four Hundred One Thousand One Hundred Twelve Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:	Very Truly yours,
JOHANNES S. ZAMORA	**CIELO KRISEL LAGMAN-LUISTRO**
(Signature over printed name)	*City Mayor*
(Date) 9/7/23	

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:					
				Date:	
Certified Correct:					
			Secretary to the Sanggunian		

COA-AUDIT GROUP A-MAYAT
RECEIVED
BY:
DATE: 11/6/23
TIME: 2:45
AUDIT TEAM R5-03 TABACO CITY