



Republic of the Philippines
Province of Albay
CITY OF TABACO

Bids and Awards Committee

SUPPLEMENTAL BID BULLETIN NO. 17-2024

**Construction/ Rehabilitation/ Improvement of Various Infrastructure Projects
(Public Buildings & Other Infrastructure), Various Barangays, Tabaco City
Contract Id No. 053-12-2024-INFRA-PB, ABC: Php 43,486,570.96
PhilGEPS ITB Ref No. 11575700**

TO ALL CONCERNED:

Please be advised of the following Clarification/Amendments to the Bidding Documents of the foregoing Project, particularly the *Section I-Invitation to Bid and Section III-Bid Data Sheet, and Section VI-Specifications*, to wit:

A. Section I-Invitation to Bid and Section III-Bid Data Sheet:

ISSUE	CLARIFICATION/AMENDMENTS
Minimum Equipment Required: 7 units Concrete Mixer, One Bagger 6 units Concrete Vibrator 5 units Bar Cutter <u>5 units Bar Bender</u> 2 units Welding Machine with Genset 2 units Stake Truck 1 unit Concrete Cutter 2 units Plate Compactor <u>1 unit Concrete Saw</u> 2 units Angle Grinder 1 unit Jackhammer with Generator <u>1 unit Jackhammer with Air Compressor</u> 1 unit Total Station including accessories 2 units Backhoe, Wheel Type 1 unit Chipping Gun, Electric 1 unit Road Grader 1 unit Road Roller 1 unit Chain Block 1 unit Oxygen/acetylene Cutting Outfit Enough Handtools	Revised list of Minimum Equipment Required: 7 units Concrete Mixer, One Bagger 6 units Concrete Vibrator 5 units Bar Cutter / Bar Bender 2 units Welding Machine with Genset 2 units Stake Truck 1 unit Concrete Cutter 2 units Plate Compactor 2 units Angle Grinder 1 unit Jackhammer with Generator 1 unit Total Station including accessories 2 units Backhoe, Wheel Type 1 unit Chipping Gun, Electric 1 unit Road Grader 1 unit Road Roller 1 unit Chain Block 1 unit Oxygen/acetylene Cutting Outfit Enough Handtools


B. Section VI-Specifications: Correction of the following Details:

ISSUE	CLARIFICATION/AMENDMENTS
Contract ID No. 024-07-2024-INFRA-PB Approved Budget for the Contract (ABC): Php 49,860,015.85	Contract ID No. 053-12-2024-INFRA-PB Approved Budget for the Contract (ABC): Php 43,486,570.96

This Supplemental Bid Bulletin No. 17-2024 is issued by the procuring entity to clarify, modify or amend items in the Bidding Documents. This shall form an integral part of the Bidding Documents.

For information and guidance of all concerned.

Issued this 16th day of December 2024 at Tabaco City.


ATTY. JOVITO BRON CODARIS, JR.
 City Legal Officer / BAC Chairman