



Republic of the Philippines
Province of Albay
CITY OF TABACO

Bids and Awards Committee

NOTICE OF POSTPONEMENT

TO ALL CONCERNED:

In view of the PDRRMC-APSEMO Advisory No. 2 on Severe Tropical Storm Jolina issued by the Provincial Government of Albay which suspends work both on private and government offices effective September 07, 2021, the scheduled deadline of **Bid Submission and Bid Opening** today, September 07, 2021 for the project **Rehabilitation/ Improvement of Pawa-Bangkilingan Bridge, Pawa-Bangkilingan Section, Tabaco City under Contract ID No. 029-08-2021-INFRA** is hereby **POSTPONED**. A notice of extension on the deadline for bid submission and schedule of the bid opening shall be posted immediately after said work suspension is lifted.

Please be guided accordingly.

Issued this 7th day of September 2021 at Tabaco City.

ATTY. JOVITO BRON CODERIS, JR.
City Legal Officer / BAC Chairman