



Republic of the Philippines  
Province of Albay  
CITY OF TABACO

## Bids and Awards Committee

**SUPPLEMENTAL BID BULLETIN NO. 04-2022**  
**Construction/Rehabilitation of Various Infrastructure Projects**  
**(Water System/ Streetlights/Power Supply)**  
**Various Barangays, Tabaco City**  
**Contract ID No. 022-09-2022-INFRA, ABC: Php 37,900,000.00**

### NOTICE OF POSTPONEMENT AND RESETTING OF SCHEDULE OF BIDDING ACTIVITIES

**TO ALL CONCERNED:**


In view of the issued CDRRMC Advisory No. 02, s. 2022, dated September 25, 2022 of the City Government of Tabaco which suspends all work in government offices in the Territorial Jurisdiction of Tabaco City on September 26, 2022 due to the anticipated heavy to intense torrential rainfall to be brought about by Super Typhoon "Karding", the Schedule of Bidding Activities for the above-named project are hereby postponed and reset as follows:

| Procurement Activities | Original Schedule          | New Schedule                |
|------------------------|----------------------------|-----------------------------|
| Submission of Bids     | September 26, 2022, 9:00AM | September 28, 2022, 9:00AM  |
| Opening of Bids        | September 26, 2022, 9:30AM | September 28, 2022, 10:30AM |
| Bid Evaluation         | September 27, 2022, 9:30AM | September 29, 2022, 2:00PM  |

Submission of bids shall be limited only to those bidders who have paid and purchased the tender documents on or before the original deadline for bid submission. Purchase of tender documents shall no longer be allowed.

This shall form an integral part of the Bidding Documents.

Issued this 26<sup>th</sup> day of September 2022 at Tabaco City.

  
**ATTY. JOVITO BRON CODARIS, JR.**  
City Legal Officer / BAC Chairman