PURCHASE ORDER

Tabaco City
LGU

Supplier	**O.R. ROCHA CONSTRUCTION AND SUPPLY**	P.O No.:	24-04-0275
Address	**P-5, BANGKILINGAN, TABACO CITY**	Date:	APR 18 2024
		Mode of Procurement:	**SMALL VALUE**
		PR No./s	**24-03-0274**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:	LGU-TABACO CITY -	**CITY ENGINEERING OFFICE (CEO)**		Delivery Term:	30 cd
Date of Delivery:				Payment Term:	3 weeks
Item No.	**Qty**	**Unit**	**DESCRIPTION**	**Unit Cost**	**Amount (Php)**
			JO-Labor and Materials of Development of Salvacion Relocation Site (Phase II) at Brgy. Salvacion, Tabaco City		-
1	1	lot	**JO-Labor and Materials of Development of Salvacion Relocation Site (Phase II) at Brgy. Salvacion, Tabaco City**	404,500.00	404,500.00
			A. Materials		-
			222 bags, Cement		-
			13 cu.m., Sand		-
			14 cu.m., Gravel		-
			7 cu.m., Boulder		-
			3 rolls, Barb Wire (150m/roll) #12		-
			204 pcs, 10mm dia x 6m RSB		-
			72 pcs, 12mm dia x 6m RSB		-
			35 pcs, 1/4" Marine Plywood		-
			1211 pcs, 4" CHB		-
			74 pcs, 2" x 2" Cocolumber		-
			50 kgs, Tie Wire		-
			20 kgs, 4" CWN		-
			B. Labor		-
			1 personnel, Foreman		-
			4 personnel, Skilled Worker		-
			4 personnel, Common Laborer		-
			nothing follows		-
					-
					-
					-
					-
					-
					-
					-
					-
					-
					-
				TOTAL	**404,500.00**

Four Hundred Four Thousand Five Hundred Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:	Very Truly yours,
OSCAR ROCHA	**CIELO KRISEL LAGMAN-LUISTRO**
(Signature over printed name)	*City Mayor*
(Date)	04-19-2024

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Date:

Certified Correct:

Secretary to the Sanggunian