PURCHASE ORDER

Tabaco City
LGU

Supplier	**JS ZAMORA CONSTRUCTION**	P.O No.:	24-05-0508
Address	**123 RIZAL ST., CORMIDAL, TABACO CITY**	Date:	MAY 30 2024
		Mode of Procurement:	**SMALL VALUE**
		PR No./s	**24-05-0521**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:		LGU-TABACO CITY -	**CITY ENGINEERING OFFICE (CEO)**	Delivery Term:	33 cd
Date of Delivery:				Payment Term:	3 weeks
Item No.	**Qty**	**Unit**	**DESCRIPTION**	**Unit Cost**	**Amount (Php)**
			JO-Labor, Materials and Equipment Rental for the Repair and Maintenance of Pinagbobong Water System, Tabaco City		-
1	1	lot	**JO-Labor, Materials and Equipment Rental for the Repair and Maintenance of Pinagbobong Water System, Tabaco City**	576,800.00	576,800.00
			A. Materials		-
			35 bag, Cement		-
			3 cu.m., Sand		-
			4 cu.m., Gravel		-
			10 pcs, 1/4 thk Plywood		-
			30 pcs, 2" x 4" Cocolumber		-
			67 pcs, 10mm RSB		-
			31 pcs, 12mm RSB		-
			3 kgs, Tie Wire		-
			5 kgs, Assorted CWN		-
			500 mtrs, 1-1/4" P.E. Pipe SDR 11		-
			500 mtrs, 1-1/2" P.E. Pipe SDR 11		-
			900 mtrs, 1" P.E. Pipe SDR 11		-
			1 pc, 1-1/2" x 1-1/4" Reducing Coupler		-
			1 pc, 1-1/4" x 1" Reducing Coupler		-
			5 pcs, 1-1/2" Straight Coupler		-
			10 pcs, 1" Straight Coupler		-
			5 pcs, 1-1/4" Straight Coupler		-
			B. Equipment Rental		-
			1 unit, Fusion Machine (15 Days)		-
			C. Labor		-
			1 personnel, Foreman (33 Days)		-
			2 personnel, Skilled Laborer (33 Days)		-
			8 personnel, Common Laborer (33 Days)		-
			nothing follows		-
					-
					-
					-
					-
				TOTAL	**576,800.00**

Five Hundred Seventy Six Thousand Eight Hundred Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:

JOHANNER S. ZAMORA
(Signature over printed name)
(Date) 05-31-2024

Very Truly yours,

NESTOR T. SAN PABLO
Acting City Mayor

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Date:

Certified Correct:

Secretary to the Sanggunian