



PURCHASE ORDER

Tabaco City
LGU

Supplier	O.R. ROCHA CONSTRUCTION AND SUPPLY	P.O No.:	24-07-0718
Address	P-5, BANGKILINGAN, TABACO CITY	Date:	JUL 04 2024
		Mode of Procurement:	SMALL VALUE
		PR No./s	24-06-0741

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:	LGU-TABACO CITY -	CITY ENGINEERING OFFICE (CEO)	Delivery Term:	31cd
Date of Delivery:			Payment Term:	3 weeks

Item No.	Qty	Unit	DESCRIPTION	Unit Cost	Amount (Php)
JO-Labor & Materials for the Fabrication and Installation -Maintenance of City Plaza at City Proper, Tabaco City					
1	1	lot	JO-Labor and Materials - Fabrication and Installation - Maintenance of City Plaza, Repainting of Bench, Railing etc., Fabrication Fence/Railing Concrete Works and Landscaping	275,000.00	275,000.00
			A. Materials		-
			Acrycolor, 35ltr		-
			Quick Dry Enamel, Black, 5pail		-
			Flat Latex, White, 5pail		-
			Paint Thinner, 5gal		-
			Paint Brush, 10pcs		-
			Baby Roller, 10pcs		-
			Roller Brush with Tray, 5pcs		-
			Solar Deck light, 30pcs		-
			16mm Ø @ 6m, Round Bar, 15pcs		-
			3" x 6mtrs G.I. Pipe Sched 20, 4pcs		-
			Machine Bolt with Nut and Washer 12mm Ø x 300, 2pcs		-
			Flat Bar, 3/16" x 1" x 20', 28pcs		-
			10mm Ø @ 6m, Square Bar, 20pcs		-
			Base Plate, 150mm x 150mm, 14pcs		-
			Welding Rod, 3box		-
			Cutting Disc, 12pcs		-
			Grinding Disc, 12pcs		-
			Teckscrew, 100pcs		-
			Cement, 30bag		-
			Sand, 2cu.m.		-
			Gravel, 3cu.m.		-
			Flowering Plants Assorted, 1lot		-
			Gardening Tools Set, 2set		-
			Gardening Soil, 5sack		-
			B. Equipment		-
			Welding Machine with Gen		-
			Bar Cutter		-
			C. Labor Cost		-
			Foreman, 1-9 Days, 1-7 Days, 1-10 Days		-
			Skilled Laborer, 2-9 Days, 2-7 Days, 2-10 Days		-
			Common Laborer, 2-9 Days, 3-7 Days, 5-5 Days, 3-10 Days		-
			nothing follows		-
			TOTAL		275,000.00

Two Hundred Seventy Five Thousand Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:	Very Truly yours,
<i>Oscar Rocha</i>	<i>Nestor T. San Pablo</i>
(Signature over printed name)	Acting City Mayor
(Date) 07-05-24	

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:	Date:
Certified Correct:	
	Secretary to the Sanggunian