



PURCHASE ORDER

Tabaco City
LGU

Supplier	O.R. ROCHA CONSTRUCTION AND SUPPLY	P.O No.:	24-07-0822
Address	P-5, BANGKILINGAN, TABACO CITY	Date:	JUL 23 2024
		Mode of Procurement:	SMALL VALUE
		PR No./s	24-07-0841

Gentlemen:
Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:	LGU-TABACO CITY -	CITY ENGINEERING OFFICE (CEO)	Delivery Term:	28 cd
Date of Delivery:			Payment Term:	3 weeks

Item No.	Qty	Unit	DESCRIPTION	Unit Cost	Amount (Php)
JO-Labor & Materials for the Repair/Improvement of City Library at City Library, City Mall, Tabaco City					
1	1	lot	JO-Labor & Materials for the Repair/Improvement of City Library at City Library, City Mall, Tabaco City	425,200.00	425,200.00
			Materials		-
			1 set, Aluminum Fixed Glass Window 6m x .90m		-
			1 set, Window Shutter 1.2 x 2.10m		-
			50 pcs, 1/2 Marine Plywood		-
			35 pcs, 1/4 Marine Plywood		-
			50 pcs, 2 x 4 x 12 Good lumber		-
			45 pcs, 2 x 3 x 12 Good lumber		-
			95 pcs, 2 x 2 x 12 Good lumber		-
			50 pcs, 2 x 4 x 12 Cocolumber		-
			35 pcs, 2 x 2 x 12 Cocolumber		-
			30 kls, Asst'd CWN		-
			Labor		-
			1 personnel, Foreman (17 Days)		-
			3 personnel, Skilled Laborer (17 Days)		-
			8 personnel, Common Laborer (17 Days)		-
			Materials		-
			30 mtrs, 5.5mm ² THHN Stranded Cu. Wire		-
			100 mtrs, 3.5mm ² THHN Stranded Cu. Wire		-
			1 roll, 2.0mm ² THHN Stranded Cu. Wire		-
			8 set, 2-Gang Convenience Outlet		-
			1 pc, 25mmØ PVC Electrical Conduit		-
			15 pcs, 20mmØ PVC Electrical Conduit		-
			5 roll, Electrical Tape		-
			1 pc, 25mmØ Entrance Cap		-
			8 pcs, 15W CFL Bulb		-
			8 pcs, 4 x 4 " Receptacle		-
			10 pcs, Utility Box		-
			10 pcs, Junction Box		-
			1 set, 30AT, 2P, 50AF, Plug-In Type Panel Board with 1-Branch 15A and 1-Branch 20A 2P Plug-In		-
			Labor		-
			1 personnel, Skilled Laborer (4 Days)		-
			3 personnel, Common Laborer (4 Days)		-
			Materials		-
			8 pail, Elastomeric Paint		-
			10 ltrs, Acrycolor		-
			3 pcs, Paint Brush		-
			8 pcs, Roller Brush with Tray		-
			Labor		-
			1 personnel, Skilled Laborer (7 Days)		-
			5 personnel, Common Laborer (7 Days)		-
			nothing follows		425,200.00

Four Hundred Twenty Five Thousand Two Hundred Pesos



PURCHASE ORDER

Tabaco City
LGU

Supplier	O.R. ROCHA CONSTRUCTION AND SUPPLY	P.O No.:	24-07-0822
Address	P-5, BANGKILINGAN, TABACO CITY	Date:	JUL 23 2024
		Mode of Procurement:	SMALL VALUE
		PR No./s	24-07-0841

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:	Very Truly yours,
<i>OSCAR R. ROCHA</i> (Signature over printed name)	CIELO KRISL LAGMAN-LUISTRO City Mayor
(Date) <i>7-24-24</i>	

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:		Date:	
Certified Correct:			
	<i>Secretary to the Sanggunian</i>		