



PURCHASE ORDER

Tabaco City
LGU

Supplier	BRIGHTKEY DEVELOPMENT AND CONSTRUCTION	P.O No.:	24-11-1463
Address	LAWTON ST., CORMIDAL, TABACO CITY	Date:	NOV 08 2024
		Mode of Procurement:	SMALL VALUE
		PR No./s	24-10-1515

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:	LGU-TABACO CITY -	CITY ENVIRONMENT & NATURAL RESOURCES OFFICE (CENRO)	Delivery Term:	22 cd
Date of Delivery:			Payment Term:	3 weeks

Item No.	Qty	Unit	DESCRIPTION	Unit Cost	Amount (Php)
JO-Supply of Labor and Materials for the Post Closure Maintenance of San Vicente and San Antonio Closed Dumpsite for the Year 2024					
1	1	lot	JO-Supply of Labor and Materials for the Post Closure Maintenance of San Vicente and San Antonio Closed Dumpsite for the Year 2024	199,000.00	199,000.00
			Item I-Cleaning and removal of Grass and Declogging of Line Canal		-
			Estimated Qty		-
			322 mtrs length at San Vicente		-
			800 mtrs length at San Antonio		-
			4 Skilled Workers @ 22 Days		-
			12 Common Laborers @ 22 Days		-
			Item II - Repair and Replacement of damage signages		-
			Materials		-
			Bamboo 2-4" dia - 30pcs		-
			Bamboo Split - 50pcs		-
			2ft x 3ft Tarpaulin with Print - 20pcs		-
			4ft x 6ft Tarpaulin with Print - 2pcs		-
			4ft x 8ft Tarpaulin with Print - 1pc		-
			Epoxy Metal Primer - 1gal		-
			Epoxy Primer - 1gal		-
			2" Paint Brush - 4pcs		-
			Rugby - 2gal		-
			2" Spatula with Handle - 2pcs		-
			Steel Brush - 3pcs		-
			Sand Paper #120 - 10pcs		-
			CWN 3" - 3kls		-
			CWN 1-1/2 - 2kls		-
			Labor Cost		-
			2 Skilled Laborers @ 6 Days		-
			4 Common Laborer @ 6 Days		-
			Item II - Replace of damaged Gas Vent		-
			Materials		-
			Perforated Bamboo 4" dia - 20pcs		-
			Labor Cost		-
			2 Skilled Laborers @ 5 Days		-
			4 Common Laborer @ 5 Days		-
			nothing follows		-
TOTAL					199,000.00

One Hundred Ninety Nine Thousand Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME: _____ Very Truly yours,

CIELO KRISSEL BURCE LAGMAN
 City Mayor

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.: _____ Date: _____

Certified Correct: _____
Secretary to the Sanggunian