PURCHASE ORDER

Tabaco City
LGU

Supplier	**ARIM ALBAY ENTERPRISES**	P.O No.:	24-11-1449
Address	**197 REGIDOR ST. POCTOL, BARANGAY MAROROY, DARAGA, ALBAY**	Date:	NOV 0 6 2024
		Mode of Procurement:	**SMALL VALUE**
		PR No./s	**24-10-1470**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:		LGU-TABACO CITY -	**CITY HEALTH UNIT (CHU-MCK)**	Delivery Term:	15cd
Date of Delivery:				Payment Term:	3 weeks

Item No.	Qty	Unit	DESCRIPTION	Unit Cost	Amount (Php)
JO-Supply and Installation of 20kw Solar Grid Tie/Ongrid Set-Up for ACU Supply at Mother and Child K-linik					-
1	1	lot	**JO-Supply and Installation of 20kw Solar Grid Tie/Ongrid Set-Up for ACU Supply at Mother and Child K-linik**	541,050.00	541,050.00
			A. Materials		-
			1.) 2 pcs,10Kw Grid-Tie Inverter DEYE)		-
			2.) 20 pcs, 500W-550W Solar Panel (Mono)		-
			3.) 130 mtrs, PV Wire Twin core 4.0mm		-
			4.) 2 pcs, Panel Box Terminal		-
			5.) 6 pcs, DC Mini Circuit Breaker		-
			6.) 2 pcs, AC Mini Circuit Breaker		-
			7.) 4 pcs, Mini DC-SPD		-
			8.) 2 pcs, Mini AC-SPD		-
			9.) 1 set MTS kit		-
			10.) 15 pcs, MTS Kit		-
			11.) 18 pcs, End Clamp (45mm)		-
			12.) 81 pcs, Mid Clamp (45mm)		-
			13.) 36 pcs, Railings Aluminum (2.4m)		-
			14.) 120 pcs, L-Foot		-
			15.) 4 pcs, Cable Tray (80mm x 80mm x 2m)		-
			16.) 1 box, 5.5 & 8.0mm2 THHN		-
			17.) 1 lot, Other Cost of Materials, Vulcaseal, Dynabolt, Cable Tie, Electrical Tape, etc.,		-
			B. Labor (15 Days)		-
			2 personnel, Solar Installer		-
			4 personnel, Skilled Worker		-
			4 personnel, Common Laborer		-
			nothing follows		-
					-
					-
					-
					-
					-
				TOTAL	**541,050.00**

Five Hundred Forty One Thousand Fifty Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME:	Very Truly yours,
CHARMAINE B. MARAVILLAS	**CIELO KRISEL BURCE LAGMAN**
(Signature over printed name)	*City Mayor*
(Date) 11-07-24	

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:	
	Date:
Certified Correct:	
Secretary to the Sanggunian	