PURCHASE ORDER

Tabaco City
LGU

Supplier	**BRIGHTKEY DEVELOPMENT AND CONSTRUCTION**	P.O No.:	24-12-1616
Address	**LAWTON ST., CORMIDAL, TABACO CITY**	Date:	DEC 03 2024
		Mode of Procurement:	**SMALL VALUE**
		PR No./s	**24-11-1686**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:		LGU-TABACO CITY -	**CITY ENGINEERING OFFICE (CEO)**	Delivery Term:	18cd
Date of Delivery:				Payment Term:	3 weeks
Item No.	**Qty**	**Unit**	**DESCRIPTION**	**Unit Cost**	**Amount (Php)**
			JO-Supply of Labor, Materials & Equipment for the Fabrication and Installation of FAITH, HOPE, LOVE Building Marker at Old City Hall, Tabaco City		-
1	1	lot	JO-Supply of Labor, Materials & Equipment for the Fabrication and Installation of FAITH, HOPE, LOVE Building Marker at Old City Hall, Tabaco City	201,300.00	201,300.00
			A. Materials		-
			4 pcs, 6mm thk Hardiflex		-
			4 pcs, 12mm thk Hardiflex		-
			2 ltrs, Epoxy All-Purpose		-
			7 pcs, Cutting Disc		-
			30 pcs, 16mm x 110mm Stainless Bolt		-
			3 gal, Acrytex Primer		-
			2 gal, Acrytex Sealer		-
			2 gal, Acrytex Reducer		-
			4 gal, Acrytex Semi Gloss Top Coat		-
			4 ltrs, Tinting Color		-
			2 gal, Masonry Putty		-
			15 pcs, Sand Paper #120		-
			4 pcs, Paint Brush, 4"		-
			4 pcs, Paint Brush, 3"		-
			4 pcs, Paint Brush, 2"		-
			2 pcs, Roller Brush with Tray		-
			B. Equipment Rental		-
			22 set, H-Frame 1.7m x 1.2m, set (7 Days)		-
			25 unit, 1-1/2" G.I. Pipe x 6.0m (7 Days)		-
			25 unit, 1-1/2" G.I. Pipe x 3.0m (7 Days)		-
			C. Labor		-
			1 personnel, Construction Foreman (18 Days)		-
			4 personnel, Skilled Worker (18 Days)		-
			6 personnel, Common Laborer (18 Days)		-
			nothing follows		-
					-
					-
					-
				TOTAL	**201,300.00**

Two Hundred One Thousand Three Hundred Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME: Very Truly yours,

Bryan Ang
(Signature over printed name)

CIELO KRISEL BURCE LAGMAN
City Mayor

(Date) 12-05-24

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.: Date:

Certified Correct:

Secretary to the Sanggunian