



# PURCHASE ORDER

Tabaco City  
LGU

Supplier	<b>O.R. ROCHA CONSTRUCTION &amp; SUPPLY</b>	P.O No.:	25-03-0127
Address	5, P-5 BANGKILINGAN, TABACO CITY	Date:	MAR 04 2025
		Mode of Procurement:	SMALL VALUE
		PR No./s	25-02-0101

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

Place of Delivery:	LGU-TABACO CITY -	CITY ENGINEERING OFFICE (CEO)	Delivery Term:	37cd
Date of Delivery:			Payment Term:	3 weeks

Item No.	Qty	Unit	DESCRIPTION	Unit Cost	Amount (Php)
<b>JO-Supply of Labor, Materials and Equipment for Repair/Rehabilitation of Matagbac Roadways at Moran Estate Subdivision Block 26 Lot 1-10, Brgy. Matagbac, Tabaco City</b>					
1	1	lot	JO-Supply of Labor, Materials and Equipment for Repair/Rehabilitation of Matagbac Roadways at Moran Estate Subdivision Block 26 Lot 1-10, Brgy. Matagbac, Tabaco City	434,800.00	434,800.00
			A. Materials		-
			25 cu.m., Gravel		-
			165 bag, Portland Cement		-
			14 cu.m., Sand		-
			71 kgs, 16mm Ø RSB		-
			1452 kgs, 12mm Ø RSB		-
			97 kgs, 10mm Ø RSB		-
			3 roll, G.I. Tie Wire #16		-
			1 pc, Roundbar 16mm Ø x 6.0m		-
			15 pcs, 1" x 1" x 20' x 1/4" thk Angle Bar		-
			10 kgs, Welding Rod		-
			4 pcs, 3" PVC Pipe x 3.0m		-
			14 pcs, 1" PVC Pipe x 3.0m		-
			4 gal, Epoxy Primer with Catalyst (Sphero)		-
			4 gal, Elastomeric Paint		-
			8 pcs, Paint Brush 2"		-
			29 pcs, 1/4" Marine Plywood		-
			486 bd. Ft. Cocolumber		-
			4 kgs, Asst'd CWN		-
			B. Equipment Rental		-
			1 unit, Jack Hammer with Air Compressor (3 Days)		-
			1 unit, Concrete Cutter (3 Days)		-
			1 unit, Concrete Mixer (One-Bagger) (7 Days)		-
			1 unit, Welding Machine (2 Days)		-
			C. Labor		-
			1 personnel, Construction Foreman (37 Days)		-
			2 personnel, Skilled Laborer (37 Days)		-
			6 personnel, Common Laborer (37 Days)		-
			***nothing follows***		-
<b>TOTAL</b>					<b>434,800.00</b>

**Four Hundred Thirty Four Thousand Eight Hundred Pesos**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME: Very Truly yours,  
**CIELO KRISEL BURCE LAGMAN**  
City Mayor

(Signature over printed name)

(Date) 03/05/2025

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.: \_\_\_\_\_ Date: \_\_\_\_\_

Certified Correct: \_\_\_\_\_ Secretary to the Sanggunian