PURCHASE ORDER

Tabaco City

LGU

Supplier	**BRIGHTKEY DEVELOPMENT & CONSTRUCTION**	P.O. No.:	25-03-0364
Address	**Lawton St., Cormidal, Tabaco City**	Date:	26 MAR 2025
		Mode of Procurement	**Small-Value Procurement**
		PR No./s	**25-03-0368**

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions herein:

Place of Delivery:	**LGU-TABACO**	**CITY ENGINEERING OFFICE (CEO)**	Delivery Term:	13 cd
Date of Delivery			Payment Term:	3 Weeks

Project Name		**JO-Supply of Labor, Materials & Equipment for Repair/Rehabilitation of CIty Public Market Bridge at Brgy. Divino Rostro, Tabaco City**		**Unit Cost**	**Amount (Php)**
Item No.	**Qty**	**Unit**	**DESCRIPTION**		
1	1	lot	**JO-Supply of Labor, Materials & Equipment for Repair/Rehabilitation of CIty Public Market Bridge at Brgy. Divino Rostro, Tabaco City** **A. Materials** 55 bag, Portland Cement 6 cu.m., Sand 5 cu.m., Gravel 296 kgs, 12mm Ø RSB 1 roll, G.I. Tie Wire #16 4 pack, Welding Rod 4 pcs, Wire Mesh (6ft x 20ft) 13 pcs, 1/2" Marine Plywood 1433 bd.ft., Cocolumber 20 kgs, Assorted CWN 3 gal, Concrete Neutralizer 4 gal, Latex, Flat 4 gal, Masonry Putty 4 gal, Latex, Semi Gloss 6 ltrs, Acry Color 2 gal, Epoxy Primer 1 gal, Paint Thinner 3 pcs, paint Brush, 3" 2 pcs, Steel Brush 3 pcs, Roller Brush with Tray 5 pcs, Sandpaper, #120 1 roll, Sacoline, Blue Sack **B. Equipment Rental** 1 unit, Concrete Mixer (One - Bagger) (3 Days) 1 unit, Rebar Bender (1 Day) 1 unit, Rebar Cutter (1 Day) 1 unit, Welding Machine (1 Day) **C. Labor** 1 personnel, Construction Foreman (13 Days) 4 personnel, Skilled Laborer (13 Days) 4 personnel, Common Laborer (13 Days)	209,350.00	209,350.00
			*****nothing-follows*****		
				Total	**209,350.00**

Two Hundred Nine Thousand, Three Hundred Fifty Pesos

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be impose.

CONFORME:	Very Truly yours,
BRYAN KNG *(Signature over printed name)*	**CIELO KRISEL BURCE LAGMAN** *City Mayor*
(Date) 03-26-25	

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)