



PURCHASE ORDER

Tabaco City
LGU

| | | | |
|----------|-----------------------------------------|----------------------|-------------|
| Supplier | FIVE M HARDWARE AND CONSTRUCTION SUPPLY | P.O No.: | 25-03-0392 |
| Address | LAO, LLORENTE ST., QUINALE, TABACO CITY | Date: | MAR 27 2025 |
| | | Mode of Procurement: | SMALL VALUE |
| | | PR No./s | 25-03-0401 |

Gentlemen:

Please furnish this office the following articles subject to the terms and conditions contained herein:

| | | | | |
|--------------------|-------------------|------------------------------|----------------|---------|
| Place of Delivery: | LGU-TABACO CITY - | CITY HEALTH UNIT (CHU-FWLIK) | Delivery Term: | 25cd |
| Date of Delivery: | | | Payment Term: | 3 weeks |

| Item No. | Qty | Unit | DESCRIPTION | Unit Cost | Amount (Php) |
|------------------------------------------------------------------------------------------------------------------------|-----|------|----------------------------------------------------------------------------------------------------------------------------|------------|-------------------|
| JO-Labor, Materials and Equipment Rental for the Repair/Rehabilitation of Lying In at Brgy. Fatima, Tabaco City | | | | | |
| 1 | 1 | lot | JO-Labor, Materials and Equipment Rental for the Repair/Rehabilitation of Lying In at Brgy. Fatima, Tabaco City | 297,879.25 | 297,879.25 |
| | | | A. Materials | | |
| | | | 551 pcs, 30*30*3cm Soundproof Sponge Insulation Foam | | |
| | | | 8 pcs, Silicone Sealant Clear Black White | | |
| | | | 9 roll, 2M/roll Hot PU Soundproof Foam Tape Door Window Waterproof Sealing Strips Self Adhesive Weather Stripping Hardware | | |
| | | | 6 sq.m., Plain Polycarbonate Sheet | | |
| | | | 4 pcs, Silicon Sealant | | |
| | | | 2 box, Tekscrew 2-1/2" | | |
| | | | 7 pcs, Flat Bar 1-12" x 20' | | |
| | | | 8 pcs, Tubular Steel (50mm x 50mm x 1.2mm) 6m | | |
| | | | 33 gal, Plexibond Waterproofing | | |
| | | | 11 bag, Cement | | |
| | | | 11 pcs, Roller Brush, 7" | | |
| | | | 9 pcs, PVC Paint Tray | | |
| | | | 9 pcs, Paint Brush, 4" | | |
| | | | 6 pcs, Steel Brush | | |
| | | | 35 pcs, 30cm x 30cm Ceramic Floor Tiles | | |
| | | | 5 bag, Tile Adhesive | | |
| | | | 1 pack, Tile Grout | | |
| | | | 5 pcs, 8' Tile Trim | | |
| | | | 2 pcs, Marine Plywood (1/2" thk) | | |
| | | | 5 pcs, Good Lumber 2" x 2" x 12' | | |
| | | | 4 pcs, Magnetic Cabinet Door Catch | | |
| | | | 4 pcs, Cabinet Handle | | |
| | | | 10 gal, Quick Dry Enamel | | |
| | | | 5 pcs, Sand Paper #120 | | |
| | | | 4 pcs, Paint Brush, 3" | | |
| | | | B. Equipment Rental | | |
| | | | 1 unit, Welding Machine (2 Days) | | |
| | | | 1 unit, Angle Grinder (2 Days) | | |
| | | | C. Labor | | |
| | | | 1 personnel, Foreman (25 Days) | | |
| | | | 1 personnel, Skilled Laborer (25 Days) | | |
| | | | 1 personnel, Skilled Laborer (17 Days) | | |
| | | | 2 personnel, Common Laborer (25 Days) | | |
| | | | 1 personnel, Common Laborer (22 Days) | | |
| | | | 1 personnel, Common Laborer (17 Days) | | |
| | | | 3 personnel, Common Laborer (11 Days) | | |
| | | | ***nothing follows*** | | |
| | | | TOTAL | | 297,879.25 |

Two Hundred Ninety Seven Thousand Eight Hundred Seventy Nine Pesos and Twenty Five Centavos



PURCHASE ORDER

Tabaco City
LGU

| | | | |
|----------|------------------------------------------------|----------------------|--------------------|
| Supplier | FIVE M HARDWARE AND CONSTRUCTION SUPPLY | P.O No.: | 25-03-0392 |
| Address | LAO, LLORENTE ST., QUINALE, TABACO CITY | Date: | MAR 27 2025 |
| | | Mode of Procurement: | SMALL VALUE |
| | | PR No./s | 25-03-0401 |

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed

CONFORME: Very Truly yours,

Michael Victorino C. Camposano **CIELO KRISSEL BURCE LAGMAN**
(Signature over printed name) City Mayor

(Date) **3/28/25**

(In case of Negotiated Purchase pursuant to section 369 (a) of RA 7160, this portion must be accomplished.)

Approved per Sangguniang Resolution No.:

Certified Correct: Date:

Secretary to the Sanggunian